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INVITATION TO BID 
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1. INVITATION TO BID

1.1  INTENT 

A. Through this Invitation to Bid (ITB), Utah County intends to select a
contractor/supplier to provide a pre-cast 6’ x 24’ box culvert with headwalls, wing
walls, and parapets to be delivered within Utah County as per the specifications, plans
and drawings included in or referenced in this ITB.

B. The Contractor shall furnish all labor, equipment, tools, transportation and supplies
required to complete the work in accordance with the specifications, drawings,
general requirements and terms of this Agreement.

C. Pursuant to this ITB an agreement will be executed, a sample copy of which is
attached as Exhibit C.  The County will not entertain changes to its Standard
Terms and Conditions.

1.2  PROCEDURE 

The procedure for response to this ITB, evaluation of bids, and selection of a Contractor 
is as follows: 

1. Interested entities will prepare and submit their bids prior to the specified Closing
Date for Receipt of Bids.

2. Utah County and/or its representatives will evaluate all submitted bids to
determine acceptance or rejection of the bids.

3. The selected bidder(s) will be required to sign an agreement, a sample of which is
included as Exhibit C.

1.3  RULES OF PROCUREMENT 

A. This procurement shall conform to and is governed by The Utah County Division of
Purchasing, Procurement Rules and Regulations.

B. For this procurement, all bids must be submitted in the bid format outlined herein.
C. All prospective bidders must meet the required criteria as of the date of submission.

Respondents must provide all information requested in the Contractor Information
Form.

D. Utah County has established certain requirements with respect to bids to be submitted
by respondents.  The use of "shall", "must", or "will", in this ITB indicates a
requirement or condition from which a material deviation will not be approved by
Utah County.

1.4  BID ORGANIZATION 

A. Each respondent must submit its SEALED bid to the Utah County Purchasing
Manager, Robert Baxter.  The envelope containing the bid must be clearly labeled
“SEALED BID – 6400 South Bridge Replacement – Culvert Purchase, ITB # 2024-
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9”. The bid must be delivered by mail or hand delivery by Wednesday, August 
21st at 3:00pm to: 

Utah County Purchasing Manager 
100 East Center, Room 3600 
Provo, Utah 84606 

LATE BIDS WILL NOT BE ACCEPTED EXCEPT AS SET FORTH IN UTAH 
COUNTY PROCUREMENT RULES AND REGULATIONS. 

B. Items to be considered before filling out the bid and bidding schedule:
1. Interpretation of Quantities in the Schedule

Any quantities appearing in the Specifications or the Drawings for this project 
are only approximate and were prepared from estimates by the County Project 
Manager. These quantities will be used for bidding. The actual quantities for 
construction may vary and should be determined by the Contractor based on 
their individual analysis of conditions. In the event certain areas of the project 
are given a higher priority, those areas, as designated by the County Project 
Manager, will receive construction attention first. In the event certain areas 
are deleted due to unforeseen appropriation of funds, or deemed not 
economically feasible, or for whatever reason, those areas will be deducted 
from the bid and payment amount. 

2. Bidding Schedule
The bidder shall submit the bid upon the bidding schedule and bid sheets 
provided by Utah County. The total amount of the bid is obtained by adding 
the "Total Cost" amounts of the several bid items or unit priced items 
multiplied by the estimated quantities. All the figures shall be in ink or typed. 
The bid must be signed in ink by the individual who prepared the bid and by 
the owner of the company. The address and phone number of the individual or 
firm represented by the bid must be on the bid. The bid process is governed by 
and subject to the Utah County Procurement Rules and Regulations. 

C. The bid must include:
1. Completed Contractor’s Cost Proposal (Attachment A)
2. Completed Contractor Information Form (Exhibit A).
3. Completed Certificate of Non-Collusion (Exhibit B).
4. A copy of the bidder’s current local business license.
5. A copy of the bidder’s current Contractor License issued by the Utah Department

of Commerce, Division of Occupational and Professional Licensing.
6. Proof of required insurance.
7. Documentation from the County Treasurer of the bidder's county showing that

bidder is current on its personal property taxes.
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1.5  PROPRIETARY INFORMATION 

The Contractor shall mark proprietary information contained in the bid which is not to be 
disclosed to the public or used for purposes other than the evaluation of the bids.  Pricing 
and service elements of the successful bid will not be considered proprietary. 

1.6  QUESTIONS AND CLARIFICATIONS 

A. All questions regarding this ITB must be submitted through the Utah Procurement
Place (U3P) web site. The deadline for submission of questions is before 5pm at least
two business days prior to the submission date.  The County Project Manager for this
project is listed below:

County Project Manager Contact 
County Project Manager Glen Tanner 
Office Phone No. (801) 851-8602
Cell Phone No. (801) 420-7619
Email Address glent@utahcounty.gov  

B. Bidders are urged and expected to inspect the site where services are to be performed
and to satisfy themselves as to all general and local conditions that may affect the cost
of performance of the Agreement, to the extend such information is reasonably
obtainable. In no event will a failure to inspect the site constitute grounds for
withdrawal of a bid after opening, or for a claim after award of the agreement.

C. To arrange to inspect the work site or for other inquiries on this invitation for bids,
prospective bidders should contact the “County Project Manager”, using the contact
information above.

1.7  ACCEPTANCE OF BID 

A. Utah County reserves the right to reject any or all bids or waive minor irregularities
when to do so would be in the best interests of Utah County.  Minor irregularities are
those which will not have a significant adverse effect on overall competition or
performance levels.

B. The responding party agrees that Utah County may terminate this procurement
procedure at any time, and Utah County shall have no liability or responsibility to the
responding party for any costs or expenses incurred in connection with this ITB, or
such party's response.

1.8  DISQUALIFICATION OF BID 

A. The occurrence of any of the following may result in disqualification of a bid:
1. Failure to respond within the established timetable.
2. Failure to completely answer all questions presented in the ITB.
3. Use of any other type of form or format other than those indicated in the ITB.

mailto:glent@utahcounty.gov
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4. Failure to provide requested documentation at the time of bid submission.
5. Illegible responses.
6. If the bidder adds any provisions reserving the right to accept or reject an

award or to enter into an agreement pursuant to an award, or any other
unauthorized conditions, limitations or provisions.

7. If the bidder is unable to evidence a satisfactory record of integrity.
8. If the bidder is not qualified legally to contract.
9. If the bid at the opening does not contain a signed bid, and a signed certificate

of non-collusion.
B. Utah County reserves the right to reject any or all bids.

1.9  DISPOSITION OF BIDS 

All bids (and the information contained therein) shall become the property of Utah  
County.  No bid shall be returned to the respondent regardless of the outcome of the 
selection process. 

1.10 INTERPRETATION OF ITB 

The invalidity of any portion of this ITB shall not prevent the remainder from being 
carried into effect.  Whenever the context of any provision shall require it, the singular 
number shall be held to include the plural number, and vice versa, and the use of any 
gender shall include all genders.  The paragraph and section headings in this ITB are for 
convenience only and do not constitute a part of the provisions hereof. 

1.11 REQUIRED EXPERIENCE 

A. The Contractor must have a minimum of three (3) years experience in the work
specified herein.  Proof of experience must be submitted with each bid.

B. The Contractor shall provide a list of at least three (3) projects similar to Utah
County’s as set forth herein, including contracting agency and contact information for
each.

C. The Contractor shall be the general contractor for the project and is required to have a
current local business license from the jurisdiction in which their business is located.
A copy of the bidder’s current local business license must be submitted with the bid.

1.12 EVALUATION CRITERIA 

All bids will be evaluated by authorized representatives of Utah County for compliance.  
with the terms and conditions contained in this ITB and the resulting agreement awarded  
to the lowest responsive and responsible bidder.  Utah County reserves the right to award 
to more than one Contractor if it is in the best interest of the County or to consider 
manufacturing and delivery times in contract award. 
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1.13 GENERAL 

A. Utah County will award a contract in reliance upon the information contained in bids
submitted in response to the ITB.  Utah County will be legally bound only when and
if there is a signed agreement entered into between Utah County and the awarded
bidder(s).

B. It is vitally important that any person who signs a bid or agreement on behalf of a
respondent certifies that he or she has the authority to so act.  The bidder who has its
bid accepted may be required to answer further questions and provide further
clarification of its bid and responses.

C. Receiving this ITB or responding to it does not entitle any entity to participate in
services or transactions resulting from or arising in connection with this ITB.  Utah
County shall have no liability to any person or entity under or in connection with this
ITB, unless and until Utah County and such person have executed and entered into an
agreement pursuant to the terms of this ITB.

D. By responding to this ITB each responding party acknowledges that neither Utah
County nor any of its representatives is making or has made any representation or
warranty, either express or implied, as to the accuracy or completeness of any portion
of the information contained in this ITB.  The responding party further agrees that
neither Utah County nor any of its representatives shall have any liability to the
responding party or any of its representatives as a result of this ITB process or the use
of the information contained in this ITB.  Only the terms and conditions contained in
an agreement when, as, and if executed, and subject to such limitations and
restrictions as may be specified therein, may be relied upon by the respondent in any
manner as having any legal effect whatsoever.

1.14 BONDS 

A. Before this contract is awarded by Utah County, the Contractor shall furnish to Utah
County the following bonds:

1. A performance bond satisfactory to County in an amount equal to 100% of the
price specified in the contract, to assure the faithful performance of the
contract, for the protection of Utah County, to be held until final acceptance
by Utah County of all aspects of this project; and

2. A payment bond satisfactory to the County in an amount equal to 100% of the
price specified in the contract, for the protection of each person supplying
labor, service, equipment, or material for the performance of the work
provided for in the contract.

B. Each bond shall be:
1. Binding upon the award of the contract;
2. Executed by a surety company or companies duly authorized to do business in

the State of Utah, or, in the form or cash or other certified funds;
3. Payable to Utah County, A Body Corporate and Politic;
4. Filed with the Utah County Public Works Department in a timely manner

following the Closing date for Receipt of Bids; and
5. Increased if the contract price is increased by change order or otherwise

subsequent to entering into the contract.
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C. Utah County will hold the Payment Bond for 90 days subsequent to the completion of
the project.
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GENERAL REQUIREMENTS 

Alteration of Plans or Character of Work 

The County Commission, after recommendation by the County Public Works Director, 
reserves the right to make at any time during the progress of the work, such increases or 
decreases in quantities and such alterations in the details of construction, and the elimination 
of one or more items as may be found necessary or desirable. Such alterations shall not be 
considered as a waiver of nor release of the surety. The Contractor agrees to accept the work 
as altered the same as if it had been a part of the original Agreement. The Contractor shall 
proceed with the work alterations when ordered in writing. Financial increases to this 
Agreement must be approved in writing by the County Commission before additional 
work is authorized and constructed. 

Brand Name 

The use of brand names in the Specifications is for the purpose of designating the standard 
of quality, performance, and characteristics desired. Equivalent brand substitutions for 
products must be approved by Utah County. 

Change Orders 

Utah County may at any time, without notice to any sureties, by written order designated or 
indicated to be a change order, make changes to the work within the general scope of the 
contract and to the contract amount and/or contract deadlines. 

The overhead, profit, and commission fees included in any change order bid shall not exceed 
the maximum percentages of the net cost of the bid as shown in the following table: 

Overhead & Profit Commission 

To prime Contractor on work performed by 
subcontractors 

0% 10% 

To prime Contractor or subcontractor for that 
portion of work performed with their 
respective forces 

10% 0% 

Only the Contractor or subcontractor who actually performs or furnishes the work may charge 
for overhead or profit regardless of the number of tiers of subcontractors, that is, the markup 
on work subcontracted by a subcontractor will be limited to one charge of 10% for overhead 
and profit and one charge of 10% for the prime Contractor's commission. 

Overhead and profit includes but is not limited to:  
1. Estimating
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2. Field supervision above foreman level superintendents, assistant superintendents, 
general foremen, engineers, accountants, timekeepers, office manager, and other staff; 

3. Office supplies 
4. Drinking water 
5. Temporary heat, light, and power 
6. Field toilets 
7. Small tools; and  
8. Other costs of materials and/or equipment associated with performance of the contract. 

 
On bids covering both increases and decreases in the contract amount, the overhead and profit 
shall be computed on the net change only.  

 
Each change order shall be signed by the Contractor, the County Public Works Director, and 
the County Commission, and payment and performance bonds shall be increased by the 
Contractor to reflect any increase to the contract amount before the Contractor will be 
authorized to proceed with the work specified therein. 
 
Failure of Contractor and the County to agree on an adjustment of contract amount or contract 
deadlines shall not excuse Contractor from proceeding with prosecution and performance of 
work. Contractors, subcontractors, and suppliers shall handle all disputes in a manner which 
will permit work to proceed on schedule while the matter in dispute is being resolved. 
 
The County shall have the right, within its sole discretion, to require Contractor to commence 
performance of changes to work based on County requirements prior to the submission of a 
cost bid by the Contractor to the County, or approval of the cost bid by the County. In such 
case, Contractor shall proceed with the work so changed upon receipt of a Construction Change 
Directive from the County, and thereafter submit to the County as soon as possible any cost 
bid required. 

 
Completion Date 

The completion date for the 6400 South Bridge Replacement – Culvert Purchase will be 
evaluated based on the submitted bid schedule, regardless of weather conditions and other 
related problems. If the Contractor fails to complete the work on or prior to the completion 
date, or by extension of time granted by the County in writing, then the Contractor may 
forfeit his or her 5% payment retainer and shall in addition be liable for all additional costs 
and damages incurred by Utah County as a result of the failure of completion. 
 
If abnormal weather conditions or other natural events totally beyond the control of the 
Contractor require, in the judgment of the County, an extension of the completion date, 
written authorization must be given by the County for such specific extension. 
 

Liquidated Damages 

It is agreed by the parties to this Agreement that in case all the work called for in 
accordance with this Agreement is not completed before or upon the Completion Dates set 
forth in this Agreement, damage will be sustained by Utah County, and that it is and will be 
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impracticable to determine the actual damage which Utah County will sustain in the event 
of and by reason of such delay, and it is therefore agreed that the Contractor will pay to 
Utah County $1860.00 per day for each calendar day between the Completion Date 
required herein for any specific roadway and the date of final acceptance thereof by Utah 
County, as liquidated damages and not as penalty. It is further agreed that the amounts 
stipulated are reasonable estimates of the damages that would be sustained by Utah County 
and the Contractor agrees to pay such liquidated damages as herein provided. In case the 
liquidated damages are not paid, the Contractor agrees that Utah County may deduct the 
amount thereof from any money due to or that may become due to the Contractor by 
progress payments or otherwise in accordance with the terms of this Agreement, or if said 
amount is not sufficient, recover the total amount. 

The Contractor will not be assessed with liquidated damages during any delay in the 
completion of the work caused by acts of God, acts of criminals, acts of Utah County, acts 
of the public utilities, fire, floods, epidemics, quarantine restrictions, labor strikes that 
delay the critical sequence of the work, and unusually severe weather or delays of 
subcontractors due to such causes, provided that Utah County is notified in writing of the 
causes of such delay.  

Cooperation 

Utah County intends to encourage cooperation with the Owner, Engineers, Supplier, 
Contractor and its subcontractors. The objectives are effective and efficient agreement 
performance, intended to achieve completion within budget, on schedule, and in 
accordance with the Drawings and Specifications. 

Alternative Dispute Resolution (ADR) methodologies will be encouraged in place of the 
more formal dispute resolution procedures. ADR in this context is intended to be a 
voluntary, non-binding procedure available for use by the parties to this Agreement to 
resolve any dispute that may arise during performance. 

Delivery/Shipping 

The Contractor/Supplier shall be responsible for all delivery, shipping, transportation, and 
handling charges and shall include these costs in the bid schedule.  Delivery and Shipping 
costs will not be paid as a separate line item.   

Extra Work 

If extra work, as defined in the Utah County Standard Terms and Conditions, is authorized 
by the Utah County Commission in writing, payment for authorized extra work will be 
made by either of the following methods, as determined by the County: 

1. Reimbursement for all direct and substantiated costs of labor, materials, supplies
and equipment use, plus 10% to cover all indirect costs, overhead and profit; or

2. A lump sum, agreed to· prior to beginning the extra work, to cover all of the items
authorized in writing by the County.



6400 SOUTH BRIDGE REPLACEMENT – CULVERT PURCHASE  Page | 10 

Inspection 

Testing or work to determine contract compliance shall be performed by the Contractor.  
Such testing shall comply with APWA standards for all applicable materials and 
placement of those materials.  Copies of test results must be provided to, and approved by, 
the County Project Manager prior to final acceptance of project. 

Final acceptance and inspection of completed work shall be performed by the County 
Project Manager. 

Insurance 

The insurance required by the Utah County Standard Terms and Conditions shall name 
"Utah County, 100 East Center, Provo, Utah 84606" as a Certificate Holder.  

The Contractor shall file all required certificates of insurance with the Utah County Public 
Works Department in a timely manner following the Closing Date for Receipt of Bids and 
prior to commencing any work. 

Keys 

If it becomes necessary for the County to issue the Contractor a key to County locks, final 
payment to the Contractor will be held until the key has been returned and documented. It is 
illegal to duplicate County keys. 

Legal 

The Contractor shall be responsible to provide all legal support for the project including but 
not limited to the preparation of contracts with subcontractors. 

License 

The Contractor shall have a current "Business License", issued by the county or city in which 
the Contractor's business is located, and shall provide proof of such license prior to the 
commencement of said work. 

The Contractor shall be a licensed "General Contractor" through the State of Utah, Utah 
Division of Occupational and Professional Licensing, to perform construction work in this 
State. The Contractor shall provide proof of such license prior to the commencement of said 
work. 

Payment 

Payment shall be required in the manner proscribed in the Utah County Standard Terms and 
Conditions. All bills must be signed and dated by both the Contractor and the County Project 
Manager before the payment process can commence. Each bill shall itemize the work 
performed and shall show progress of the work that can be verified. Actual payment will be 
based upon inspection by the County Project Manager who will certify that the work has 
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been performed in a workmanlike manner. In accordance with Utah Code §13-8-5, Utah 
County may retain five percent (5%) of all payments to the Contractor or such other 
sums as authorized thereby until the end of the project. Final payment of any sums 
retained will be paid thirty (30) days after request after approval of work by final inspection. 
 
The County Project Manager will decide all questions which may arise as to the quality, 
quantity and acceptability of materials furnished and work performed and as to the rate of 
progress of work. He will also decide all questions which may arise as to the acceptable 
fulfillment of the Agreement on the part of the Contractor. 

Payments may be withheld from the Contractor by the County in order to protect or offset the 
County from loss due to: 
 

1. Defective work not remedied. 
 

2. Liens or claims filed or reasonable evidence of probable filing. 
 

3. The Contractor's failure to promptly pay subcontractors for labor and/or materials 
accepted by the Contractor. 
 

4. The County's reasonable doubt that the project can be completed for the unpaid 
balance of the contract price. 
 

5. Damage to another contractor. 
 

6. Failure to maintain scheduled progress. 
 

7. Any other failure of the Contractor which results in liability for the County. 
 

Safety Requirements 

In order to protect the life and health of employees and the general public in the performance 
of this Agreement, the Contractor shall comply with the general safety orders covering Utah 
industries, issued by the Industrial Commission of Utah and Occupational Safety and Health 
Act of 1970. Nothing in the Agreement shall relieve the Contractor of responsibility assigned 
in the Specifications, State Industrial Commission's requirements, or state and local laws and 
ordinances. 

The Contractor agrees to hold Utah County and the County's Engineer free and harmless 
from any and all damages/claims that may occur during the construction operations of this 
Agreement. The Contractor shall assume sole liability for any injuries or damages caused to a 
third party as a result of fulfillment of this Agreement and construction operations. 

The County Public Works Director or the County Project Manager will have the authority by 
written order to suspend work wholly or in part due to the failure of the Contractor to correct 
conditions unsafe for the workmen or general public; for failure to carry out provisions of the 
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Agreement; for failure to carry out orders; for such periods as he may deem necessary due to 
unsuitable weather, for conditions considered unsuitable for the progress of the work, or for 
any other condition or reason deemed to be in the public interest. Written orders shall state 
the reason for suspension. 

Sales Tax 

The Contractor shall be responsible for including in their bid schedule, not as a separate line, 
any sales tax charges for products, materials, or other items that the Contractor will be 
purchasing.  The Contractor will not be allowed to use the County’s sales tax exemption 
number to purchase products, materials or other items that the Contractor will be installing as 
part of the agreement on the County’s behalf.  

Supervision of Work 

The County Public Works Director shall have full supervisory powers in determining the 
extent of the construction on the project. Compensation shall be based upon logbooks 
maintained by the County Project Manager as a percentage of work completed and payment 
terms described under General Requirements. All decisions concerning the extent and 
acceptability of the work and the quality of all materials shall rest solely with the County 
Public Works Director. 

Surveying 

The Contractor shall be responsible for all construction staking. 

The Contractor will be responsible for furnishing, maintaining, or restoring all survey 
monuments and reference marks within the project site. Contact the County Surveyor to 
obtain permits for section corners and monuments before any work begins. 

Utilities 

Care shall be taken to preserve and protect existing overhead and underground utilities, 
pole lines, signs, pipelines, and improvements from injury or damage during construction 
operations. The Contractor shall assume full responsibility for reimbursing the owners of 
the utilities for any damage to their properties, utilities, or improvements, or interference 
with their service caused through Contractor’s operations at no additional cost to the 
County. The Contractor shall contact “Blue Stakes of Utah,” and individual utility 
owners as necessary, to have all underground utilities located on the work site in 
accordance with Utah law. 

The Contractor shall be responsible to protect in place all utilities shown or not shown on 
this plan. 

The Contractor shall be responsible for providing all water, power, sanitary facilities, and 
telephone services as required for the Contractor’s use during construction. 



ATTACHMENT A 

CONTRACTOR’S BID SCHEDULE 

Company Name: _________________________________________________________ 
Address: _________________________________________________________ 

City, State, Zip: _________________________________________________________ 
Phone: _________________________________________________________ 

B.1 BID PRICE:

Each Bidder shall complete the line-item cost summary below. The specified “Total Cost” shall
become the bidder’s “Total Bid Price” for completion of this project. 

6400 South Bridge Replacement – Culvert Purchase   

Item APWA       DESCRIPTION Unit ESTIMATED 
QUANTITY 

UNIT 
PRICE 

AMOUNT 

1 01 65 00 Delivery Lump 1 
2 6’X24’ Box Culvert Feet 71 
3 Headwalls, Wing Walls, with 

Parapets (one side) 
Each 2 

TOTAL COST: 

 NOTE:  The quantities specified herein are only estimates used for bid evaluation purposes.  Actual payment will be based 
upon inspection records kept by the County, and the actual work completed, approved, and accepted by the County. 

B.2     SCHEDULE:

Each Bidder shall provide an anticipated duration for completion and delivery of the culvert sections,
wing walls, and headwalls, from the time of contract award in weeks. 
__________________________________ 

B.3  CERTIFICATION

I hereby certify that I have read, understand, and agree to all sections, Exhibits, Addenda, and 
Attachments of this Invitation to Bid for 6400 South Bridge Replacement – Culvert Purchase.  I 
further certify that the information submitted by me/my company in response to this Invitation, 
including the pricing and other information, is true and accurate. 

I understand that Utah County has the right to reject any or all bids, to waive minor irregularities 
when to do so would be in the best interests of Utah County, and to negotiate a price for the 
proposed services as determined to be in the best interest of Utah County. 

__________________________________ __________________________________ 
Signature       Title 

__________________________________ __________________________________ 
Name (please print)     Date 



 

ATTACHMENT B 
SPECIFICATIONS  

MEASUREMENT & PAYMENT 
 

Payment includes all costs incidental to delivering products to the project site to avoid conflict 
with work. Must coordinate with selected installation contractor for delivery schedule, location 
and sequence.  Approximate location for delivery is in unincorporated Utah County where 6400 
South crosses the Benjamin Slough in the Lake Shore area. 

Payment includes all costs of providing a precast reinforced concrete box culvert, fitting and joint 
material that complies with AASHTO LRFD Bridge Design Specification and designed for HL-
93 live loading. Payment also includes providing structural calculations for the precast element.   

 

Payment includes the cost of providing precast headwalls and wing walls with parapets that 
comply with AASHTO LRFD Bridge Design Specification. Payment also includes providing 
structural calculations for the precast elements.   

 
 
 
 
 

  

2. 6’x24’ BOX CULVERT (Feet)     

3. WING WALLS and HEADWALLS WITH PARAPETS (Each)     

1. DELIVERY (Lump)      APWA 01 65 00 



 

ATTACHMENT C 
SPECIFICATIONS 

 
SECTION 01 11 00 

SUMMARY OF WORK 
 

PART 1 GENERAL 
The Contractor shall carefully read all notes and specifications. The Contractor shall be satisfied as to 
the true meaning and intention and shall be responsible for complying with each. 
 
1.1 GENERAL NOTES  

A. Manufacturing and delivery times are a critical part of the project schedule and will be a 
consideration in awarding of the project.  

 
1.2 APWA STANDARDS SPECIFICATIONS  

A. All work performed by the Contractor shall meet or exceed all applicable specifications 
listed in the publications American Public Works Association – Manual of Standard 
Specifications and Manual of Standard Plans, 2017 edition, published by the Utah Chapter 
of the American Public Works Association, hereinafter referred to as “APWA Standard 
Specifications and Standard Plans.” All work performed by the Contractor shall also 
comply in every respect with the “6400 South Bridge Replacement” (the drawings), which 
are attached hereto and incorporated herein by this reference. Where conflicts arise, the 
most stringent code will apply. 

B. Where the plans or specifications describe portions of the work in general terms but not 
complete detail, it is understood that only the best general practice is to prevail and that 
only materials and workmanship of the first quality are to be used. 

C. It is intended that these plans and specifications require all labor and materials necessary 
and proper for the work contemplated and that the work be completed in accordance with 
their true intent and purpose. The contractor shall notify the engineer immediately 
regarding any discrepancies or ambiguities which may exist in the plans or specifications.  
The engineer's interpretation thereof shall be conclusive. 
 

1.3       SAFETY 
A. The Contractor shall comply with all applicable requirements of the Utah Labor 

Commission and the Occupational Safety and Health Act of 1970.  Nothing in this 
Agreement shall relieve the Contractor of responsibility assigned herein, in Utah Labor 
Commission's requirements, or in Federal, state, and local laws and ordinances. 

 
1.4      PERMITS 

A. Not Applicable  
 

END OF SECTION  



SECTION 01 65 00  
PRODUCT DELIVERY AND HANDLING 

PART 1 GENERAL 

1.1 SECTION INCLUDES 
A. Basic requirements for product delivery and handling on site.

1.2 DELIVERY 
A. Arrange for delivery of products in accordance with progress schedule to facilitate

instruction before installation.
B. Coordinate deliveries to avoid conflict with work, conditions at site, and:

1. Work of separate contractors, or OWNER.
2. Limitations of storage space.
3. OWNER's use of premises.

C. Deliver products in undamaged condition in original containers or packaging, with
identifying labels for handling, storing, unpacking, protecting and installing intact and
legible.

D. Partial deliveries of component parts of equipment shall be clearly marked to identify
the equipment, to permit easy accumulation of parts, and to facilitate assembly.

E. Immediately upon delivery, inspect shipment to determine:
1. Product complies with requirements of Contract Document
2. Reviewed submittals.
3. Quantities are correct.
4. Containers and packages are intact, labels are legible.
5. Products are properly protected and undamaged.

1.3 PRODUCT HANDLING 
A. Schedule delivery to minimize long-term storage at the site and to prevent overcrowding

of construction space.
B. Coordinate delivery with installation time to ensure minimum holding time for items

that are hazardous, easily damaged, or sensitive to deterioration, theft and other losses.
C. Handle products to prevent bending or over-stressing.
D. Lift heavy components at designated lifting points.
E. Discard damaged products.

1.4 ACCESS 
A. Identify access to CONTRACTOR's work and office area by use of signs so agents,

delivery trucks, and other parties desiring contact with CONTRACTOR may do so.
B. In security zones, prevent unauthorized personnel from proceeding outside of

CONTRACTOR's work and office areas.

END OF SECTION 



 

PRECAST CONCRETE BOX AND  
THREE-SIDED CULVERT STRUCTURES 

 
 
PART 1 GENERAL 
 
1.1 SECTION INCLUDES 

A. Material and procedures for fabricating and installing single cell precast concrete box 
culverts, multi-cell precast concrete box culverts, precast conventionally reinforced 
concrete three-sided culvert structures, and ancillary appurtenances such as cutoff walls, 
aprons, footings, floor slabs, headwalls and wing walls. 

 
1.2 REFERENCES 

A. AASHTO LRFD Bridge Design Specifications 
B. ASTM C150: Standard Specification for Portland Cement 
C. ASTM C877: External Sealing Bands for Concrete Pipe, Manholes, and Precast Box 

Sections 
D. ASTM C990:  Joints for Concrete Pipe, Manholes, and Precast Box Sections Using 

Preformed Flexible Joint Sealants 
E. ASTM C1504: Manufacture of Precast Reinforced Concrete Three-Sided Structures for 

Culverts and Storm Drains 
F. ASTM C1577: Precast Reinforced Concrete Monolithic Box Sections for Culverts, Storm 

Drains, and Sewers Designed According to AASHTO LRFD. 
G. OSHA 

 

1.3 SUBMITTALS 
A. Detailed plans including culvert sizes and wall widths, line layout, joint details and lifting 

devices. 
B. Structural calculations for the precast element. ASTM C1577 steel areas may be used for box 

culverts without providing supporting calculations.  For special designs, for sizes and loads 
other than those shown in Table 1 of ASTM C1577, engineering calculations will be 
required.  Eriksson Culvert software design calculations may be submitted for approval of 
steel areas for box culverts. 

C. For Three Sided Structures, design the structure in compliance with AASHTO LRFD Bridge 
Design Specifications, Section 12.  Computer aided design calculations may be submitted.  
Design for HL-93 live loading. 

D. Provide the seal of a Professional Engineer (PE) licensed in the appropriate state on drawings 
and supporting engineering calculations. 

E. Allow the Engineer up to seven calendar days to review and approve working drawings and 
supporting engineering calculations. 

F. Foundation material gradation (for over excavation replacement), bedding material gradation 
or leveling course gradation will be submitted for the Engineers approval. 
  

PART 2 PRODUCTS 
 

2.1 CONCRETE 
A. Provide strength and size of the culvert or structure. 
B. Use ASTM C150, ASTM C1157, or ASTM C595 cement unless otherwise specified. 
C. Meet the concrete performance requirements per the appropriate manufacturing 

specification, either ASTM C1577 or ASTM C1504. 
 



 

2.2 REINFORCING  
A. Use steel bars or steel welded wire. 

 
2.3  JOINTS 

A. Use tongue and groove joints with a bituminous mastic joint sealant that meets the 
requirements of ASTM C990. 

B. Use a mastic joint sealant with a minimum cross-sectional area of 1 to 1½ square inches. 
C. Joint wrap is not required.  Use ASTM C877 if joint wrap is specified.  
D. Mortar grout is not required.   

 
2.4 LIFTING DEVICES 

A. Provide the number and type of lifting devices required to support the vertical and horizontal 
forces 

1. Use at least four lifting devices for box culvert and three-sided structures. 
2. Use a minimum safety factor of 4:1 for lifting inserts used in handling and erection of 

precast concrete box culverts and three-sided structures. 
3. Attach to lifting inserts according to manufactures recommendations. 
4. Use a maximum diameter of 3 inches when lifting holes are used.  Locate holes to 

avoid interference with the reinforcing steel. 
 

2.5 MANUFACTURE 
A. Precast Concrete Box Culverts: 

1. Meet the requirements in ASTM C1577. 
2. Special designs for sizes and loads other than those shown in Table 1 of ASTM 

C1577 require approval by the Engineer.   
3. Prepare special designs according to AASHTO LRFD Bridge Design 

Specifications, Section 12. 
B. Precast Concrete Three-Sided Structures: 

1. Meet the requirements in ASTM C1504 with the following exceptions: 
a. Design the structure in compliance with AASHTO LRFD Bridge Design 

Specifications, Section 12.   
b. Design for HL-93 live loading. 

 
2.6  QUALITY ASSURANCE 

A. Manufacture of pre-cast concrete box and three-sided culvert section must be completed 
in a plant where the quality assurance program has been certified by either the American 
Concrete Pipe Association (for box culverts) or the National Precast Concrete 
Association (for three sided structures). 

B. Permanently mark each precast unit with date of casting and supplier identification. 
C. Prevent cracking or damage during shipping, handling and storage of precast units. 
D. Replace or repair, cracked or damaged precast units at no additional cost to the Owner. 

  
2.7 CONNECTION TO CAST-IN-PLACE CONCRETE 

A. Project the reinforcing steel at least 12 inches out of the precast box section and square 
off the concrete face where precast box sections join cast-in-place concrete. 

 
 

END OF SECTION 



 

ATTACHMENT D 
 

90% PLANS & DRAWINGS 
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GENERAL PROJECT NOTES
1. ALL CONSTRUCTION AND MATERIALS SHALL CONFORM WITH THE

CURRENT UTAH COUNTY STANDARDS AND SPECIFICATIONS AND WITH ALL
OTHER APPLICABLE FEDERAL, STATE AND LOCAL ORDINANCES AND LAWS.

2. THE CONTRACTOR SHALL OBTAIN ALL PERMITS NECESSARY TO COMPLETE
THE CONSTRUCTION.

3. THE TERM ENGINEER HEREIN REFERS TO THE CONSTRUCTION ENGINEER.
COORDINATE ALL WORK WITH ENGINEER AND INSPECTORS. UTAH COUNTY
ENGINEER IS CALLED OUT SEPARATELY IN THESE DOCUMENTS.

4. THE CONTRACTOR SHALL COORDINATE SITE CONSTRUCTION WITH ALL
UTILITY CONSTRUCTION AND OTHERS WHICH MAY BE SPECIFIC TO THE
PROJECT.

5. THE CONTRACTOR IS RESPONSIBLE FOR DUST ABATEMENT AND ANY
LIABILITY ISSUES RELATED TO DUST WITHIN THE PROJECT LIMITS.

6. ALL WORK SHALL BE COMPLETED WITHIN THE PUBLIC RIGHT-OF-WAY AND
WITHIN TEMPORARY CONSTRUCTION EASEMENTS.  THE CONTRACTOR
SHALL TAKE EVERY PRECAUTION TO ELIMINATE ANY ADVERSE EFFECTS ON
ADJACENT PROPERTIES AND/OR RESTORE IT TO ITS ORIGINAL CONDITION.

7. THE OFFICE OF THE UTAH COUNTY ENGINEER, PUBLIC WORKS DIRECTOR,
AND CONSTRUCTION ENGINEER SHALL BE GIVEN AT LEAST ONE (1) WEEK'S
NOTICE PRIOR TO BEGINNING ANY CONSTRUCTION. ALL WORK SHALL BE
DONE IN ACCORDANCE WITH THE APPROVED PLANS AND SPECIFICATIONS.

8. DEVIATION FROM THESE PLANS AND SPECIFICATIONS WITHOUT THE PRIOR
WRITTEN CONSENT OF THE ENGINEER MAY CAUSE THE WORK TO BE
DEEMED UNACCEPTABLE.

9. THE CONTRACTOR IS RESPONSIBLE FOR NOTIFICATIONS AND LIAISON
WITH UTILITY COMPANIES IN THE PROCESS OF LOCATING, RELOCATION,
AND TIE-IN TO PUBLIC UTILITIES. ALSO, THE CONTRACTOR IS RESPONSIBLE
FOR NOTIFYING ALL INSPECTORS, INCLUDING THE ENGINEER  PRIOR TO
BEGINNING SITE CONSTRUCTION.

10.IN THE CASE OF UNFORESEEN CONSTRUCTION COMPLICATIONS OR
DISCREPANCIES, THE CONTRACTOR IS TO NOTIFY THE ENGINEER
IMMEDIATELY AND PROVIDE NECESSARY DOCUMENTATION FOR
EVALUATION AND DIRECTION.

11.THE PLANS WERE PREPARED IN ACCORDANCE WITH ESTABLISHED
PRACTICES OF CIVIL ENGINEERING DESIGN. THE ENGINEER NOR ITS
PERSONNEL CAN OR DO WARRANT THESE PLANS AS CONSTRUCTED
EXCEPT WHERE THE ENGINEER INSPECTS AND CONTROLS THE PHYSICAL
CONSTRUCTION ON A CONTEMPORARY BASIS AT THE SITE.

12.  COORDINATE ALL CONSTRUCTION WORK ON PRIVATE PROPERTY WITH
LOCAL RESIDENCES OR BUSINESSES. ANY CLOSURE OF AN ACCESS TO A
RESIDENCE OR A BUSINESS REQUIRES 48 HOUR NOTICE (MIN.), AND SHALL
BE COORDINATED WITH THE PROPERTY OWNER, AND PERMISSION
GRANTED FROM THE PROPERTY OWNER, BEFORE ANY WORK CAN
COMMENCE AT THE ACCESS LOCATION.

13.FINAL QUANTITIES AND PROJECT LOCATIONS WILL BE DEPENDENT UPON
BIDS AND THE PROJECT BUDGET.

14. A PRE-CONSTRUCTION MEETING WILL BE REQUIRED PRIOR TO
CONSTRUCTION.  COORDINATE WITH UTAH COUNTY FOR TIME AND
LOCATION.

  ___________________________________________________________________

CONSTRUCTION SITE SAFETY
1. THE CONTRACTOR IS REQUIRED TO MEET ALL APPLICABLE REGULATIONS

CONCERNING PROJECT SAFETY AND ASSUMES FULL RESPONSIBILITY FOR
SAFETY ON THE PROJECT.

2. WORKERS AND THE PUBLIC SHALL BE PROTECTED BY THE CONTRACTOR
FROM ANY AND ALL HAZARDS CONNECTED WITH THE CONSTRUCTION
WORK.

3. OPEN TRENCHES, MATERIALS, OR EQUIPMENT WITHIN THE WORKING
LIMITS ARE TO BE PROTECTED BY THE USE OF ADEQUATE BARRICADES.

4. ALL WORK SHALL BE IN CONFORMANCE WITH CURRENT OSHA
REGULATIONS FOR PROJECTS OF THIS TYPE.

5. IN ACCORDANCE WITH GENERALLY ACCEPTED CONSTRUCTION
PRACTICES, THE CONTRACTOR SHALL BE SOLELY AND COMPLETELY
RESPONSIBLE FOR THE CONDITIONS OF THE JOB SITE, INCLUDING THE
SAFETY OF ALL PERSONS AND PROPERTY DURING PERFORMANCE OF THE
WORK. THIS REQUIREMENT SHALL APPLY CONTINUOUSLY AND SHALL NOT
BE LIMITED TO NORMAL WORKING HOURS. ANY CONSTRUCTION
OBSERVATION BY THE ENGINEER OF THE CONTRACTOR'S WORK IS NOT
INTENDED TO INCLUDE THE ADEQUACY OF THE CONTRACTOR'S SAFETY
MEASURES EITHER, ON, OR NEAR THE CONSTRUCTION SITE.

___________________________________________________________________

TRAFFIC CONTROL AND SIGNAGE
1. THE CONTRACTOR SHALL MAINTAIN INGRESS/EGRESS ACCESS TO

INDIVIDUAL PROPERTY OWNERS AT ALL TIMES. THE CONTRACTOR SHALL
COORDINATE DETOURS AND ANY TEMPORARY CLOSURES WITH EACH
PROPERTY OWNER AND THE UTAH COUNTY ENGINEERING DEPARTMENT.
THE CONTRACTOR SHALL KEEP DURATION OF ALL CLOSURES AND
DETOURS TO A MINIMUM.  SEE GENERAL CONDITIONS FOR ROAD CLOSURE
INFORMATION. MAINTAIN ACCESS FOR EMERGENCY VEHICLES
THROUGHOUT PROJECT CONSTRUCTION.

2. THE CONTRACTOR SHALL FOLLOW THE CURRENT EDITION OF THE MANUAL
ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD) STANDARDS AND
GUIDES FOR TRAFFIC CONTROL FOR STREET AND HIGHWAY
CONSTRUCTION. ALL TRAFFIC CONTROL PLANS REQUIRE UTAH COUNTY
APPROVAL.

_______________________________________________________________

STORM WATER POLLUTION PREVENTION
1. PRIOR TO ANY LAND DISTURBANCE OR CITY EXCAVATION PERMIT, THE

CONTRACTOR WILL PREPARE AND SUBMIT A SWPPP DOCUMENT AND
OBTAIN AN NPDES PERMIT.  THE CONTRACTOR WILL BE REQUIRED TO KEEP
THE SWPPP ON SITE AT ALL TIMES AND ABIDE BY IT. THE SWPPP SHALL
MEET ALL REQUIREMENTS OF THE STATE CONSTRUCTION GENERAL
PERMIT.

____________________________________________________________________

PROTECTION OF EXISTING UTILITIES AND MONUMENTS
1. A MINIMUM 48 HOUR NOTICE IS REQUIRED TO ALL AFFECTED RESIDENTS

FOR UTILITY OUTAGES.
2. UTILITIES INFORMATION SHOWN HEREON WERE OBTAINED FROM THE

BEST AVAILABLE SOURCES AND MAY NOT BE EITHER ACCURATE OR
COMPLETE. THE LOCATION OF EXISTING UNDERGROUND UTILITIES ARE
SHOWN IN AN APPROXIMATE WAY ONLY AND HAVE NOT BEEN
INDEPENDENTLY VERIFIED BY THE OWNER OR ITS REPRESENTATIVES. THE
CONTRACTOR SHALL DETERMINE THE EXACT LOCATION OF ALL EXISTING
UTILITIES BEFORE COMMENCING WORK. UNDERGROUND LOCATES MAY BE
MADE USING THE BLUE STAKES NUMBER 1-800-662-4111 OR 811.

3. WHERE EXISTING UTILITY WIRES (TELEPHONE, ELECTRIC) ARE LOCATED
ADJACENT TO OR ABOVE THE PROPOSED STORM DRAIN OR WATER
PIPELINES, THE CONTRACTOR SHALL TEMPORARILY SUPPORT THE
EXISTING WIRES AND INSTALL MAIN PIPING AT THE CONTRACTOR'S
EXPENSE.

4. THE CONTRACTOR SHALL PROTECT ALL SURVEY MONUMENTS NOT
CALLED OUT FOR RECONSTRUCTION. ANY MONUMENTS DISTURBED OR
DESTROYED SHALL BE REPLACED BY THE OWNER'S REPRESENTATIVE AT
THE CONTRACTOR'S EXPENSE.

__________________________________________________________________

REMOVALS
1. ANY EXISTING STRUCTURES OR SURFACE FEATURES DISTURBED BY

CONSTRUCTION ARE TO BE RESTORED TO THEIR ORIGINAL LOCATION AND
CONDITION. ALL STRUCTURES SUCH AS CURB AND GUTTER, CONCRETE
AND BITUMINOUS SIDEWALKS, PAVING BRICKS, FENCING, RETAINING WALLS,
ETC., CROSSED BY THE PROPOSED STORM DRAIN MAY NOT BE INDICATED.

2. EXCESS EXCAVATED MATERIALS INCLUDING PIPE, STUMPS, ROOTS, SOIL
MATERIALS OR ANY OTHER ITEMS THE OWNER DOES NOT WISH TO
SALVAGE SHALL BECOME THE CONTRACTOR'S PROPERTY AND SHALL BE
REMOVED FROM THE SITE AND DISPOSED OF PROPERLY, INCIDENTAL TO
THE CONTRACT. ASPHALT AND CONCRETE SHALL BE DISPOSED OF OFFSITE
INCIDENTAL TO THE CONTRACT.  THE CONTRACTOR IS REQUIRED TO USE A
LICENSED SOLID WASTE COLLECTION AND DISPOSAL SERVICE FOR ALL
WASTE GENERATED FROM THE CONSTRUCTION SITE.

________________________________________________________________________

PERMITS REQUIRED
1. EXCAVATION PERMIT

- OBTAINED BY CONTRACTOR AT COUNTY
2. UTAH POLLUTANT DISCHARGE ELIMINATION SYSTEM (UPDES) STORM

WATER PERMIT
-       OBTAINED BY THE CONTRACTOR

3. SPECIAL USE PERMIT
-       OBTAINED BY THE COUNTY

4. LICENSE AGREEMENT
-       OBTAINED BY THE COUNTY

5. STREAM ALTERATION PERMIT
-       OBTAINED BY THE COUNTY

_______________________________________________________________________
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CURB AND GUTTER

EDGE OF PAVEMENT

EDGE OF GRAVEL

STREET CENTERLINE

PROPERTY LINE

LOT LINE

SECTION LINE

SECTION CORNER

RIGHT-OF-WAY LINE

EASEMENT LINE

FENCE

SANITARY SEWER MAIN

SANITARY SEWER MANHOLE

SANITARY SEWER CLEAN OUT

CULINARY WATER LINE

PRESSURIZED IRRIGATION

GRAVITY IRRIGATION

TEE

GATE VALVE

BEND (ANGLE NOTED)

STUB / CAP

HYDRANT

WATER METER

WATER MANHOLE

SECONDARY WATER
SERVICE/VALVE

GRAVITY IRRIGATION MANHOLE

GRAVITY IRRIGATION BOX

STORM DRAIN PIPE

CULVERT WITH FLARED END
SECTION

STORM DRAIN MANHOLE

STORM DRAIN COMBO BOX

STORM DRAIN CURB INLET

JUNCTION STRUCTURE

BURIED ELECTRIC LINE

OVERHEAD ELECTRIC LINE

ABANDONED COMM. LINE

BURIED FIBER OPTIC LINE

ABANDONED GAS LINE

GAS LINE

GAS VALVE / GAS METER

BURIED TELEPHONE

POWER POLE

GUY WIRE ANCHOR

ELECTRICAL EQUIPMENT

ELECTRICAL TRANSFORMER

FIBER OPTIC PEDESTAL

GRADE TO DRAIN

EXTENTS OF GRADING

TELEPHONE PEDESTAL

HANDHOLE BOX

STREET LIGHT

SIGN (SINGLE POLE, 2 OR
MORE POLES)

MAILBOX

ASPHALT PAVEMENT

CONCRETE FLATWORK

UNTREATED BASE COURSE

LANDSCAPE

RIP-RAP

SPOT ELEVATION

SECTION / DETAIL
CALL-OUT SYMBOL

EXISTING SHRUB

EXISTING TREE

OVERHEAD COMM. LINE

UNDERGROUND COMM. LINE

OVERHEAD CABLE TV

BURIED CABLE TV

LEGEND

 EXISTING         PROPOSED

ABBREVIATIONS
AC ACRE
AGGR AGGREGATE
ALGN ALIGNMENT
ALT ALTERNATE
APPR APPROXIMATE
ASSY ASSEMBLY
AVE AVENUE
BFV BUTTERFLY VALVE
BH BORE HOLE
BITUM BITUMINOUS
BK BACK
BOA BEGINNING OF

ALIGNMENT
BSW BACK OF SIDEWALK
BVC BEGIN VERTICAL CURVE
BW BOTTOM OF WALL
C&G CURB AND GUTTER
CB CATCH BASIN
C-C CENTER TO CENTER
CF CUBIC FEET
CFS CUBIC FEET PER SECOND
CI CAST IRON
CIP CAST IRON PIPE
CL CENTERLINE
CMP CORRUGATED METAL PIPE
CO CLEANOUT
COMM COMMUNICATION
CONC CONCRETE
CONST CONSTRUCTION
CU COPPER
CY/CU YD CUBIC YARD
DBL DOUBLE
DI DUCTILE IRON
DIA/D DIAMETER
DIP DUCTILE IRON PIPE
DR DRIVE
DRWY DRIVEWAY
DWG DRAWING
E EAST
EA EACH
EG EXISTING GRADE
EP/EOP EDGE OF PAVEMENT
ELEC  ELECTRICAL
EL/ELEV ELEVATION
EX EXISTING
OHEL OVERHEAD ELECTRICAL
EOA END OF ALIGNMENT
ESMT EASEMENT
EVC END VERTICAL CURVE
EX/EXIST EXISTING
FEMA FEDERAL EMERGENCY

MANAGEMENT AGENCY
FES FLARED END SECTION
FG FINISHED GRADE
FH FIRE HYDRANT
FIRM FLOOD INSURANCE RATE

MAP
FL FLOWLINE
FM FORCE MAIN
FO FIBER OPTIC
FS FINISHED SURFACE
FT FOOT/FEET
GALV GALVANIZED
GB GRADE BREAK
GR GRATE
GV GATE VALVE

HDPE HIGH-DENSITY 
POLYETHYLENE

HMA HOT MIX ASPHALT
HOR HORIZONTAL
HP HIGH POINT
HYD HYDRANT
IN INCH
ID INSIDE DIAMETER
INV INVERT
IRR IRRIGATION
LEN LENGTH
LF LINEAR FEET
LP LOW POINT
LT LEFT
LVC LENGTH OF VERTICAL

CURVE
MAX MAXIMUM
MFR MANUFACTURER
MH MANHOLE
MIN MINIMUM
MJ MECHANICAL JOINT
N NORTH
NO NUMBER
NTS NOT TO SCALE
OC ON CENTER
OD OUTSIDE DIAMETER
OH OVERHEAD
OSHA OCCUPATION SAFETY AND

HEALTH ADMINISTRATION
OWE  OVERFLOW WATER

ELEVATION
PC POINT OF CURVATURE
PCC POINT OF COMPOUND

CURVATURE
PI POINT OF INTERSECTION
PL PROPERTY LINE
POLY POLYETHYLENE
POT POTABLE
PP POWER POLE
PRC POINT OF REVERSE

CURVATURE
PRV PRESSURE REDUCING

VALVE
PSI POUNDS PER SQUARE INCH
PT POINT OF TANGENCY
PVC POLYVINYL CHLORIDE
PVI POINT OF VERTICAL

INTERSECTION
PUE PUBLIC UTILITY EASEMENT
RAD/R RADIUS
RCB REINFORCED CONCRETE

BOX
RCP REINFORCED CONCRETE

PIPE
REQ'D REQUIRED
ROW RIGHT-OF-WAY
RR RAILROAD
RT RIGHT
ALT. SOUTH
SAN SANITARY
SCH. SCHEDULE
SD STORM DRAIN
SDR STANDARD DIMENSION

RATIO
SF/SQ FT SQUARE FEET
SHT SHEET
SIM. SIMILAR

SS SANITARY SEWER
ST STREET
STA STATION
STD STANDARD
SW SIDEWALK
SY/SQ YD SQUARE YARD
TA TOP OF ASPHALT
TBC/TC TOP BACK OF CURB
TBR TO BE REMOVED
T.O.P. TOP OF PIPE
TW TOP OF WALL
TYP. TYPICAL
VAR. VARIES
VERT. VERTICAL
WAT. WATER
WL WATER LINE
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PAVEMENT
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EXISTING FENCE. TO BE
PROTECTED IN PLACE

EXISTING OVERHEAD
POWER TO REMAIN

6400 SOUTH

BENJAMIN SLOUGH

FLOW

FLO
W

SAWCUT EXISTING ASPHALT                   
(FULL DEPTH)

REMOVE EXISTING SIGN

REMOVE EXISTING GUARDRAIL

REMOVE EXISTING BRIDGE STRUCTURE

EXISTING COMM. PEDESTAL AND BURIED
COMM. LINE TO BE RELOCATED BY LUMEN.
COORDINATE AND SCHEDULE WORK WITH
LUMEN.

REMOVE EXISTING FENCE
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SECTION LINE

TEMPORARY CONSTRUCTION EASEMENT

TEMPORARY CONSTRUCTION EASEMENT

INV=44952.50

INV=4491.80

TEMPORARY BARRIERS, TYP

TEMPORARY BARRIERS, TYP

2 EA 60'' HDPE 45° BENDS

2 EA 60'' HDPE BYPASS LINE

2 EA 60'' HDPE BYPASS LINE
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WIDTH
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SLOUGH

PROPOSED 24'X6' RCB CULVERT
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W

CONSTRUCT PUBLIC ACCESS POINT
(SEE DETAIL BELOW)

FURNISH AND INSTALL D50=12" RIP RAP.

CONSTRUCT FIELD FENCE TO HEAD WALL

FURNISH AND INSTALL OM-3R AND R12-1
SIGN PER M.U.T.C.D.

FURNISH AND INSTALL OM-3L PER
M.U.T.C.D.
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EXHIBIT A 
 

CONTRACTOR INFORMATION FORM 
 

In order to receive consideration, submitted bids must contain responses to all questions.   
Failure to respond to all questions may result in disqualification of the bid. 

 
 
COMPANY NAME & ADDRESS: ________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
 
Is this an Office:__________,   Home:__________,   Shop:___________,   Other:____________ 
Telephone Number:    (____) _______________,  Emergency Number: (____) ______________. 
Answering Machine: (____) _______________,     Fax Number:  (____) __________________ . 
 
COMPANY OWNER: ___________________________________________________________ 
COMPANY PRESIDENT: _______________________________________________________ 
CONTACT PERSON: ______________________________________   Phone:______________ 
EMAIL ADDRESS: ____________________________________________________________ 
 
Type of Company   (Partnership, Corporation, Venture etc.): ____________________________ 
_____________________________________________________________________________ 
If a Corporation, in what State Incorporated: _________________________________________ 
Business License Number: _______________________________________________________ 
State of Utah Contractor License Number: __________________________________________ 
Federal Tax Identification Number: ________________________________________________ 
D&B D-U-N-S Number: _________________________________________________________ 
How long has this company been in business: _____________Years, and ___________ Months. 
 
Officers authorized to execute contracts: _____________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
What would happen to your company in the event of the owner’s absence or death?  
______________________________________________________________________________ 
 
Brief History of the Company: ____________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
 
 
Are there any judgments, suits or claims pending   YES NO 
against your company?  If Yes, attach a written explanation.          □ □ 
 
Has your company operated under any other name (s)?   YES NO 
If Yes, attach a written explanation.   □ □ 



 

CONTRACTOR INFORMATION FORM    Page 2 
 
 
Has your firm failed to complete a contract within the last five years? YES NO 
If "yes" attach explanation.    □ □ 
 
Has your firm or any partner or officers ever been involved in any YES NO 
bankruptcy action?  If "yes" attach explanation.   □ □ 
 
Has your firm ever been listed on the Excluded Parties List System? YES NO   
       □ □ 
 
Are any of your firm's owners, officers, employees, or agents also YES NO   
employees of Utah County or related to any employees of Utah County  □ □ 
If "yes" attach explanation. 
 
 
FINANCIAL REFERENCES 
1. Bank Name & Address ________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
Manager ____________________________________________ Phone ____________________ 
 
2. Bank Name & Address ________________________________________________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
Manager ____________________________________________ Phone ____________________ 
 
 
CLIENT REFERENCES   
1. Name: ___________________________,  Contact: __________________________________ 
Address: ______________________________________________, Phone: _________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
2. Name: ___________________________,  Contact: __________________________________ 
Address: ______________________________________________, Phone: _________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
3. Name: ___________________________,  Contact: __________________________________ 
Address: ______________________________________________, Phone: _________________ 
______________________________________________________________________________ 
______________________________________________________________________________ 
4. Name: ___________________________,  Contact: __________________________________ 
Address: ______________________________________________, Phone: _________________ 
______________________________________________________________________________ 
_____________________________________________________________________________ 
 

 



EXHIBIT B 

CERTIFICATE OF NON-COLLUSION 

STATE OF UTAH ) Invitation to Bid 
)SS for 

COUNTY OF UTAH ) 6400 South Bridge Replacement – Culvert Purchase 

AFFIDAVIT 

The undersigned of lawful age, being first duly sworn, disposes and says: 
That as a condition precedent to the award of the Utah County project as above captioned, 

I_________________________________________ 
(owner, partner, officer or delegate) 

of____________________________________________________________do 
(company) 

solemnly swear that neither I, nor to the best of my knowledge any member or members of my 
firm or company have either directly or indirectly restrained free and competitive bidding on this 
project by entering into any agreement, participating in any collusion, or otherwise taking any 
action unauthorized by Utah County, with regard to this bid or potential agreement resulting 
therefrom. 

_______________________________ 
Contractor Signature 

By:  _______________________________ 
Title:  ______________________________ 

*********************** 

Subscribed/sworn to before me this ____ day of __________ 2024 A.D. 
My Commission Expires ________________ 
Residing at  __________________________ 

__________________________  Seal 
__________________________ 

By:___________________________________          Notary Public 



 

EXHIBIT C 
 

SAMPLE AGREEMENT WITH STANDARD TERMS & CONDITIONS 
 



 
 

 AGREEMENT No. 20___-_____ 

 

AGREEMENT 
THIS AGREEMENT is made and entered into by and between Utah County, a political and corporate body of the State of 
Utah, located at 100 East Center Street, Provo, Utah 84606, and the following CONTRACTOR: 

Name:
  

   Contact Person:  
      
Address:    Phone #:   

        
City:  State:  Zipcode:    Email:   
       

Legal Status of Contractor:   Sole Proprietor   Non-Profit Corporation 

      Partnership    For-Profit Corporation 

      Government Department: __________________________ 
 

 

 

1. PURPOSE OF CONTRACT 
This agreement is to obtain the following products, services, or products and services (be specific): 

 

 

 
 

2. 

  

3. 

4. 
 

CONTRACT COSTS
Contractor will be:

paid a maximum of $_______________________ for costs authorized by this agreement;

compensated in accordance with ATTACHMENT B: CONTRACTOR’s Proposal.

CONTRACT PERIOD
The term of this agreement shall commence on: ________________, or the date of execution of this agreement. 
This agreement shall terminate on _______________ unless terminated early or performance has been completed.

ATTACHMENTS

The following indicated attachments are fully incorporated into this agreement:  

  A: Utah County Standard Terms and Conditions 
 B: CONTRACTOR’s Proposal 
 C: Special Provisions 
 D: Utah County Procurement Compliance 
 E: General Liability and Workers Compensation Certificate 

 F: ______________________________________ 
 G: ______________________________________ 
 H: ______________________________________ 

   

  

 
  

  

Except as explicitly modified by ATTACHMENT C: Special Provisions, any ambiguities or conflicting terms will be
resolved by granting deference to the terms of ATTACHMENT A: Utah County’s Standard Terms and Conditions.

IN WITNESS WHEREOF, the parties have executed this agreement on ______ of _____________ 20____.  

 

 

 

 

  BOARD OF COUNTY COMMISSIONERS, 
  UTAH COUNTY, UTAH 
 
  

              
 

 

 

ATTEST:
AARON R. DAVIDSON
Utah County Clerk

By: _____________________________________
Deputy Clerk

APPROVED AS TO FORM AND LEGALITY:
JEFFREY S. GRAY
Utah County Attorney

By: _____________________________________
Deputy Utah County Attorney

         
By: _____________________________________
BRANDON B. GORDON, Chair

CONTRACTOR
 
 

  

By: _____________________________________

Its: _____________________________________

Revised 1/2024

Limited Liability 
Company (LLC)



ATTACHMENT A: 
UTAH COUNTY STANDARD TERMS AND CONDITIONS FOR PRODUCTS AND SERVICES 

1 

1. DEFINITIONS. The following terms shall have the meanings set forth below:

(A) The “Agreement” consists of the following documents:

(i) The Utah County Agreement cover page, which contains the signatures of Utah County and
Contractor; 

(ii) This Attachment A: Utah County Standard Terms and Conditions for Products and Services; and

(iii) Any other express written attachments that are incorporated by reference on the Utah County
Agreement cover page.

(B) “Contractor” means the individual or entity delivering the Products and Services identified in the
Agreement. The term “Contractor” shall include the individual’s or entities’ agents, officers,
employees, and partners.

(C) The “County” means Utah County, a political subdivision of the State of Utah, as directed and managed
by a majority vote of the Board of County Commissioners of Utah County.

(D) “Products” means any products to be delivered to the County by Contractor as described in the Utah
County Agreement cover page, including any products described in any attachments that are
incorporated by reference on the Utah County Agreement cover page.

(E) “Services” means any services to be performed for the County by Contractor as described in the Utah
County Agreement cover page, including any services described in any attachments that are
incorporated by reference on the Utah County Agreement cover page.

(F) “Subcontractors” mean subcontractors or subconsultants that are under the direct or indirect control or
responsibility of Contractor, and includes all independent contractors, agents, employees, or authorized
resellers.

2. EXTRA WORK.

(A) Extra work shall be undertaken only when previously authorized in writing by the County and is defined
as additional work which is neither shown nor defined in the Agreement or the attached Contractor’s
proposal (if any) but determined by the County to be necessary to the project. Extra work is also defined
as that additional effort necessary by reason of changed conditions which are radical and unforeseeable.

(B) Miscellaneous items normally associated with the major work items included in the Agreement, but
which may not be specifically identified, shall be furnished by Contractor as if they had been included
in the Agreement, without additional cost to the County. After written prior authorization of the Board
of County Commissioners of Utah County, payment for authorized extra work will be made in the
previously authorized amount only.

3. PAYMENT. Payments from the County are normally made within thirty (30) days following the date an
order is delivered, service is performed, or the date a correct invoice is received, whichever is later. All
payments for the Agreement will be remitted electronically, by mail, or as otherwise determined by the
County. Contractor shall accept payment by check or by Purchasing Card without any additional fees.

4. OWNERSHIP IN INTELLECTUAL PROPERTY. The County and Contractor each recognize that each
has no right, title, interest, proprietary or otherwise in the intellectual property owned or licensed by the
other, unless otherwise agreed upon by the parties in writing. The County will have all rights, title, and
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ownership of all websites and social media accounts, including any passwords, usernames, or other 
pertinent login information or hosting credentials; advertising materials, including any content or work 
product; images; newsletters; and intellectual property, including derivative works, created, or arising out 
of the performance of the Agreement, unless otherwise indicated in the Agreement. Contractor will give 
the County a list of all current passwords, usernames, and any other relevant information or credentials 
necessary for access and control of any property under the Agreement upon completion of the Agreement 
or upon the County’s request. 

5. INSURANCE.

(A) Contractor agrees to carry Commercial General Liability insurance coverage equal to or greater than
three million dollars ($3,000,000) per occurrence, or in a lesser amount if explicitly authorized and
identified on the Utah County Agreement cover page. This coverage shall provide liability insurance
to cover the activities of Contractor and its subcontractors, all equipment and vehicles, public or private,
used in the performance of the Agreement, and to add the County as an additional insured for any
Services in the contract. Prior to commencement of work, Contractor shall furnish a Certificate of
Insurance to the County evidencing that Contractor has this insurance in place and that the County is
an additional insured. An umbrella policy may be used to supplement the Commercial General Liability
insurance coverage if needed to reach the coverage requirement.

(B) Prior to commencement of Services, Contractor shall furnish a Certificate of Insurance to the County
evidencing that Contractor has Workers Compensation Insurance for the Contractor and
Subcontractors.

6. Data Privacy. If Contractor, as part of this agreement or transaction, will receive or work with County
information, or if they will be gathering data on behalf of the County, Contractor will be required to comply
with the following provisions as applicable.

(A) Cyber Insurance. Contractor agrees to purchase and maintain throughout the term of this Agreement a
technology and professional liability insurance policy, including coverage for network security and data
protection liability insurance (also called “cyber liability”) covering liabilities for financial loss
resulting or arising from acts, errors, or omissions, in rendering technology or professional services or
in connection with the specific services described in violation or infringement of any right of privacy,
including breach of security and breach of security or privacy laws, rules or regulations globally, now
or hereinafter constituted or amended; data theft, damage, unauthorized disclosure, destruction, or
corruption, including without limitation, unauthorized access, unauthorized use, identity theft, theft of
personally identifiable information or confidential government, corporate, or public information in
whatever form; transmission of a computer virus or other type of malicious code; participation in a
denial of service attack on third party computer systems; loss or denial of service; with no cyber
terrorism exclusion; with a minimum limit of three million dollars ($3,000,000) for each and every
claim and in the aggregate. Such coverage must include technology and professional liability including
breach of contract, privacy and security liability, privacy regulatory defense and payment of civil fines,
payment of credit card provider penalties, and breach response costs (including without limitation,
notification costs, forensics, credit protection services, call center services, identity theft protection
services, and crisis management and public relations services). Such insurance must explicitly address
all of the foregoing without limitation if caused by an employee of the Contractor or an independent
contractor working on behalf of the Contractor in performing services under this Agreement. Policy
must provide coverage for wrongful acts, claims, and lawsuits anywhere in the world. Such insurance
must include affirmative contractual liability coverage for any data breach indemnity in this Agreement,
for all damages, defense costs, privacy regulatory civil fines and penalties, and reasonable and
necessary data breach notification, forensics, credit protection services, public relations and crisis
management, and other data breach mitigation services resulting from a confidentiality or security
breach by or on behalf of the Contractor.  Contractor shall furnish evidence of coverage at the time of
any bid or proposal, and upon request at any time during the term of the Agreement.
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(B) Protecting Personal Identifying Information. Utah Code 63A-19-101 et seq. requires governmental 
agencies follow specific standards to protect personal data privacy. Consistent with Utah Code 63A-
19-401(4)(a) Contractor acknowledges that Contractor is also required to comply with the relevant 
requirements of this chapter with regard to the personal data processed or accessed by Contractor as 
part of Contractor’s duties under the Agreement to the same extent as required of the governmental 
entity. 

 
7. GOVERNING LAW AND VENUE. The Agreement shall be governed, construed, and enforced in 

accordance with the laws of the State of Utah and Utah County. Any action or proceeding arising from the 
Agreement shall be brought in a court of competent jurisdiction in the State of Utah. Venue shall be in 
Provo, in the Fourth Judicial District Court for Utah County. 

8. COMPLIANCE WITH LAWS AND REGULATIONS. At all times during the Agreement, Contractor 
and all Products and Services performed under the Agreement shall comply with all applicable federal and 
state constitutions, laws, rules, codes, orders, and regulations, including applicable licensure and 
certification requirements.  Any violation by Contractor of applicable law shall constitute an event of 
default under the Agreement and Contractor shall indemnify the County from and against any and all 
liability arising out of or connected with the violation, to include all attorney fees and costs incurred by the 
County as a result of the violation. Contractor is responsible, at its expense, to acquire, maintain, and renew 
all necessary permits and licenses required for its lawful performance of its duties and obligations under 
the Agreement during the term of the Agreement.  To the extent that Contractor uses, stores, transfers, or 
manipulates any data in the performance of its obligations, Contractor will further comply with all 
applicable privacy and data laws and regulations, including but not limited to General Data Protection 
Regulation 2016/679 of the European Union (“GDPR”) and similar provisions from any jurisdiction in the 
United States and any locations where data is or may be stored.  

9. EMPLOYMENT STATUS VERIFICATION. Contractor shall register and participate in the Status 
Verification System and comply with Utah Code section 63G-12-302 of the Identity Documents and 
Verification Act. Contractor shall require an affidavit verifying compliance with Utah Code section 63-G-
12-302 from each of its contractors and subcontractors. 

10. INDEPENDENT CONTRACTOR. Contractor’s legal status is that of an independent contractor, and in 
no manner shall Contractor be deemed an employee or agent of the County, and therefore is not entitled to 
any of the benefits associated with such employment. As an independent contractor, Contractor shall have 
no express or implied authority to bind the County to any agreements, settlements, liabilities, or 
understandings whatsoever, and agrees not to perform any acts as an agent for the County. Contractor shall 
remain responsible for all applicable federal, state, and local taxes, and all FICA contributions. 

11. INDEMNIFICATION. To the fullest extent permitted by law, Contractor shall indemnify, defend, and 
hold harmless the County, its officers, employees, and agents, from and against any and all claims, demands, 
causes of action, orders, decrees, judgements, losses, risks of loss, damages, expenses, and liabilities arising 
out of or related to the Agreement. Contractor shall also pay any litigation expenses that the County incurs, 
including attorney’s fees, arising out of or related to the Agreement. As between the parties to the 
Agreement, Contractor shall assume sole liability for any injuries or damages caused to a third party as a 
result of fulfillment of the Agreement. The County reserves the right to conduct, control, and direct its own 
defense for any claims, demands, causes of action, orders, decrees, judgements, losses, damages, expenses, 
and liabilities arising out of or related to the Agreement. 

12. INDEMNIFICATION RELATING TO INTELLECTUAL PROPERTY. Contractor shall indemnify 
and hold the County harmless from and against any and all damages, expenses (including reasonable 
attorney’s fees), claims, judgments, liabilities, and costs in any action or claim brought against the County 
for infringement of a third party’s copyright, trademark, trade secret, or other proprietary right arising from 
this Agreement. 
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13. GOVERNMENTAL IMMUNITY. The County is a corporate and political subdivision of the State of 
Utah, subject to the Governmental Immunity Act of Utah (the “Act”). The County does not waive any 
procedural or substantive defense or benefit provided or to be provided by the Act or any comparable 
legislative enactment. The parties agree that the County shall only be liable within the parameters of the 
Act. Nothing contained in the Agreement shall be construed in any way to modify the limits set forth in 
that Act or the basis for liability as established in the Act. 

14. NON-FUNDING CLAUSE. The County intends to request the appropriation of funds to be paid for the 
services provided by Contractor under the Agreement. The Agreement shall create no obligation on the 
County as to succeeding annual budget cycles and if funds are not available beyond December 31 of any 
effective annual budget cycle of the Agreement, or if the budget is amended and such funds are no longer 
available, the County’s obligation for performance of the Agreement shall be null and void. This 
termination shall not be construed as a breach of the Agreement or any event of default under the Agreement 
and the termination shall be without penalty, and no right of action for damages or other relief shall accrue 
to the benefit of Contractor, its successors, or its assigns, as to the Agreement. If funds are not appropriated 
for a succeeding annual budget cycle to fund performance by the County under the Agreement, or if the 
budget is amended to make such funds no longer available, the County shall attempt to notify Contractor 
of non-funding and the termination of the Agreement. 

15. SALES TAX EXEMPTION. The County’s sales and use tax exemption number is 11748944 002 STC. 
The tangible personal property or services being purchased are to be paid from the County’s funds and used 
in the exercise of that entity’s essential functions. If the items being purchased are construction materials, 
they will be converted into real property by employees of this government entity, unless otherwise stated 
in the Agreement. As such, Contractor shall not charge the County any sales tax for the product(s) purchased 
under the Agreement. 

16. CONFIDENTIALITY. Materials, information, data, reports, plans, analyses, budgets, and similar 
documentation provided to or prepared by Contractor in performance of the Agreement shall be owned by 
the County and shall be held confidential by Contractor. In addition, all information provided to Contractor 
by the County for the purposes of Contractor’s performance of the Products or Services, whether provided 
in writing or any other form, shall be held in confidence by Contractor and Contractor shall not release any 
of the information to any third party, any member of Contractor’s firm who is not involved in the 
performance of Products or Services, or to any representative of the news media without prior written 
consent of the County. The County shall have the sole obligation or privilege of releasing such information 
as required by law.  Any employee or member of Contractor’s firm, subcontractor, or agent with whom 
Contractor shares any information as described in this section will be under the same obligations of 
confidentiality, and Contractor is required to secure and provide to County written commitments to that 
effect from each such recipient of information.   

17. TERMINATION. Unless otherwise stated in Attachment C: Special Provisions, the Agreement may be 
terminated with cause by either party, in advance of the specified termination date, upon written notice 
being given by the other party. If the violation is reasonably subject to cure, the party in violation will be 
given 10 working days after notification to correct and cease the violation, after which the Agreement may 
be terminated for cause. Time allowed for cure will not diminish or eliminate Contractor’s liability for 
damages. The Agreement may be terminated without cause, in advance of the specified expiration date, by 
the County upon 30 days prior written notice being given to Contractor. On termination of the Agreement, 
all accounts and payments will be processed according to the financial arrangements in the Agreement for 
approved services rendered prior to the date of termination, subject to any offsetting claims by the County. 

18. FORCE MAJEURE. The County will not be held liable for delay or default caused by fire, riot, acts of 
God, State or Utah County declared state of emergency, or war. The County may terminate the Agreement 
after determining such delay or default will reasonably prevent successful performance of the Agreement. 

19. SEVERABILITY OF AGREEMENT. The invalidity of any portion of the Agreement shall not prevent 
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the remainder from being carried into effect.  

20. LEGAL SUPPORT. Contractor shall be responsible to provide all legal support for the project including 
but not limited to the preparation of contracts with subcontractors. 

21. NO PRESUMPTION. Should any provision of the Agreement require judicial interpretation, the Court 
interpreting or construing the same shall not apply a presumption that the terms in the Agreement shall be 
more strictly construed against the party, by reason of the rule of construction that a document is to be 
construed more strictly against the person who himself or through his agents prepared the same, it being 
acknowledged that all parties have participated in the preparation hereof. 

22. WARRANTY. To the maximum extent permitted under Utah State law, Contractor warrants to the County 
that all services and materials furnished under the Agreement will be of the highest quality, consistent with 
the degree of skill and care ordinarily exercised by similarly situated members of Contractor’s profession, 
and in conformance with the terms hereof.  

Contractor warrants and assumes responsibility for all products (including hardware, firmware, and 
software products) that it licenses, contracts, or sells to the County under the Agreement for a period of one 
year, unless otherwise specified and mutually agreed upon elsewhere in the Agreement or Contractor’s 
proposal, attached hereto (if any). Contractor (seller) acknowledges that all warranties granted to the buyer 
by the Uniform Commercial Code of the State of Utah apply to the Agreement. Product liability disclaimers 
and warranty disclaimers from the seller are not applicable to the Agreement unless otherwise specified and 
mutually agreed upon elsewhere in the Agreement. In general, Contractor warrants that: (1) the product 
will do what the salesperson said it would do, (2) the product will live up to all specific claims that the 
manufacturer makes in their advertisements, (3) the product will be suitable for the ordinary purposes for 
which such product is used, (4) the product will be suitable for any special purposes that the County has 
relied upon Contractor’s skill or judgment to consider when it advised the County about the product, (5) 
the product has been properly designed and manufactured, and (6) the product is free of defects or unusual 
problems about which the County has not been warned in writing prior to entering into the Agreement. 
Remedies available to the County include, without limitation, the following: Contractor will repair or 
replace (at no charge to the County) the product whose nonconformance is discovered and made known to 
Contractor in writing. If the repaired or replaced product proves to be inadequate, or fails of its essential 
purpose, Contractor will refund the full amount of any payments that have been made. Nothing in this 
warranty will be construed to limit any rights or remedies the County may otherwise have under the 
Agreement. 

23. TIME IS OF THE ESSENCE. The County and Contractor recognize that time is of the essence here and 
the County will suffer financial loss if any Products or Services are not delivered and performed within the 
time specified in the Agreement, plus any extensions approved in writing by the County. Contractor shall 
be liable for all reasonable damages to the County and to anyone whom the County may be liable to as a 
result of Contractor’s failure to timely deliver and perform the Products and Services. 

24. DELIVERY. Unless otherwise specified in this contract, all deliveries will be F.O.B. destination with all 
transportation and handling charges paid by Contractor. Responsibility and liability for loss or damage will 
remain with Contractor until final inspection and acceptance when responsibility will pass to the County 
except as to latent defects, fraud, and Contractor’s warranty obligations, if applicable. 
 

25. CONDITION AND TITLE. The products delivered by Contractor to the County shall be new and free of 
all faults and defects. Upon payment of the purchase price by the County to Contractor, Contractor shall 
provide the County with clear title, free and clear of all liens and encumbrances, if applicable. 

26. INTERPRETATION OF AGREEMENT. Whenever the context of any provision shall require it, the 
singular number shall be held to include the plural number, and vice versa, and the use of any gender shall 
include all genders. The paragraph and section headings in this Agreement are for convenience only and do 
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not constitute a part of the provisions hereof. 

27. NOTICES. All notices, demands and other communications required or permitted to be given hereunder
shall be in writing and shall be deemed to have been properly given if delivered by hand or by certified
mail, return receipt requested, postage paid, to the parties at their respective places of business, or at such
other addresses as may be designated by notice given hereunder, including by email to the contact person
for Contractor at the email address identified on the Utah County Agreement cover page.

28. COUNTERPARTS AND FACSIMILE SIGNATURES. The Agreement may be executed in
counterparts, each of which when executed and delivered shall be deemed to be an original, binding between
the executing parties, and all of which together constitute one and the same instrument. Original, facsimile,
emailed, texted, electronic, or power of attorney signatures shall be binding upon the executing party.

29. AMENDMENTS. No oral modifications or amendments to the Agreement shall be effective. The
Agreement may be modified or amended by a written agreement signed by the parties.

30. ASSIGNMENT. The parties to the Agreement shall not assign the Agreement without the prior written
consent of the other party to the Agreement. No assignment shall relieve the original parties from any
liability arising out of or related to the Agreement.

31. SUCCESSORS IN INTEREST. The Agreement shall be binding upon the heirs, successors,
administrators, and assigns of each of the parties.

32. WAIVER. A waiver of any right, power, or privilege shall not be construed as a waiver of any subsequent
right, power, or privilege. Any waiver must be in writing and signed by the party making the waiver.

33. SURVIVAL. The provisions of this Agreement which by their terms call for performance subsequent to
termination of the Agreement shall so survive such expiration or termination, such as but not limited to:
Section 4. Ownership of Intellectual Property, Section 11. Indemnification, Section 12.
Indemnification Relating to Intellectual Property, and Section 16. Confidentiality.

34. ENTIRE AGREEMENT. The Agreement shall constitute the entire agreement between the parties and
any prior understanding or representation of any kind preceding the date of the Agreement shall not be
binding upon either party except to the extent incorporated in the Agreement.

Revised June 11, 2024 
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